

SEWER LATERAL TERMINAL CLEANOUT

REVISION			APPROVED:	7/16/2018		CITY OF CORONA
NO.	APPROVED	DATE	Nelson D Nelson		A Paggara	CIT OF CORONA
1	VRW	07/16/18	NELSON D. NELSON, PE, PUBLIC WORKS DIRECTOR Vernon R. Weisman	7/16/2018	CORONA THE CIRCLE CITY	STD 307
			VERNON R. WEISMAN, PE, DISTRICT ENGINEER DATE	P. P	SHEET 1 OF 1	